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PART | - THE SCHEDULE

SECTION F - DELIVERIES OR PERFORMANCE

F1 CLAUSESINCORPORATED BY REFERENCE

52.242-15

Stop Work Order and Alt | AUG 1989

F2  STOP-WORK AND SHUTDOWN AUTHORIZATION

@
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(©

(d)

()

Section F

All Contractor and DOE employees have the right to stop any activity, regardless of
who is performing the activity, if continuation of that activity would either: be
consdered an imminent danger Stuation or have a negative impact on the environment,
safety or hedth of the Site, the Ste workers, or the public. The employee shdll
immediately notify the DOE Contracting Officer when work is stopped pursuant to this

paragraph.

An imminent danger Stuation exists when any condition or practice could reasonably be
expected to cause death or serious physical harm immediately or before the imminence
of such danger can be eliminated through enforcement procedures.

A negative impact on the environment, safety or hedlth of the Site, the Site workers, or
the public includes Stuations that result in unplanned rel eases to the environment,
uncontrolled exposures to workers or the public, or programmetic failures which could
result in these Stuations.

As dated in the Section | clause entitled “ Integration of Environment, Safety, and
Hedth into Work Planning and Execution” the Contracting Officer may a any time
during the performance of this contract issue an order sopping work in whole or in part
due to environmentd, safety, and hedlth reasons.

This clause flows down to dl subcontractors at dl tiers. Therefore, the Contractor shdll
insert a clause, modified gppropriately to substitute “ Contractor representatives’ for
“the Contracting Officer” in dl subcontracts containing the above-cited “ Integration of
Environment, Safety, and Hedlth into Work Planning and Execution” clause.
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F3 TERM OF THE CONTRACT

The trangition period of this contract will be contract award through November 30, 2000. The term of
this contract will be December 1, 2000 through Site Completion (Currently anticipated to be December
31, 2009).

F.4  DELIVERIES

Délivery of products/services under this contract shal be in accordance with the written direction of the
Contracting Officer or any duly authorized Government representetive.

F.5 PRINCIPAL PLACE OF PERFORMANCE

The principd place of performance under the contract shall be in the Ferndd, OH areaand as
described in Section C.

F.6 DECLARATION OF COMPLETION

Declaration of completion of Legacy Facility Completion and Site Completion: Upon completion of the
contract requirements (for both Legacy Facility Completion and Site Completion) as set forth in Section
C-4.2 of the Statement of Work, the Contractor shall prepare a letter declaring that Legacy Fecility
Completion and Site Completion have been physicaly completed. Separate letters for both Legacy
Fecility Completion and Site Completion are required. If the Contractor submits such aletter, the
Government will have fourteen (14) business days to decide whether the Contractor’ s declaration is
reasonable. Subsequently, the Government will, within ninety (90) caendar days accept the project as
complete or provide the Contractor with afina definitive punch list of materid deficiencies which
preclude the Government from accepting the physical completion of the contract and atime frame for
completion. During the acceptance period, the actud completion date will be suspended and fixed as
the date the Contractor declares project completion. The Contractor shall complete any deficiencies
identified by DOE and costs incurred to correct these deficiencies will be unalowable. During this
period, the actual completion date will remain fixed while the Contractor completes the remaining open
deficiencies.

Upon completion of punch list materid deficiencies, the Contractor shdl submit aFind Declaration
Letter for physical completion for both Legacy Facility Completion and Site Completion. Separate
letters for both Legacy Facility Completion and Site Completion are required. The Contractor’s Find
Declardion Letter and the Contractor’ s respongbility for completion of any materid deficiencies shall
be limited only to completion of the Government’ sfind definitive punch list of materid deficiencies
established above, inasmuch as al other work was previoudy accepted by the Government. In the
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event the Government determines that a portion of itsfina punch list of materid deficienciesis not
completed, the Contractor will be notified accordingly within thirty (30) calendar days of receipt of the
Contractor’s Final Declaration Letter. Cogtsincurred to correct these deficiencies will aso be
consdered undlowable. In thisevent, and for any future incomplete find punch list work identified by
the Government, the Contractor shal proceed diligently with the completion of the work and, upon
completion, dl withholding will be released to the Contractor except the required retainage amount set
forth by Clause B.8.

F.7 CONTRACT CLOSEOUT

Concurrent with the Contractor’ s declaration of physical completion of the contract, as described in
F.6, above, the Contractor shal submit a separate plan including budget and schedule for close-out of
the contract. The Contract Close-out Plan will include al remaining administrative matters necessary to
close out the contract, including but not limited to: resolution of remaining and open litigation; audit of
indirect costs, remaining records digposition required by the Government; ongoing monitoring and
stewardship cogts; or any other activities required by Clause 1.20, Allowable Cost and Payment.
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